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ADDENDUM #4 
 
Date: January 12, 2007 
 
To:  Contractors 
 
From: S’ean Crawford, Project Manager, DFCM 
 
Reference: West Jordan Third District Court 
  Courtroom No. 33 Build-Out 
  DFCM Project No. 06073150 
 
Subject: Addendum No. 4 
 
Pages Addendum         2 pages 
 Owner Provided Contractor Installed Items    1 page 
 Total         3 pages 
 
 
Note: This Addendum shall be included as part of the Contract Documents.  Items in 
this Addendum apply to all drawings and specification sections whether referenced or 
not involving the portion of the work added, deleted, modified, or otherwise addressed in 
the Addendum.  Acknowledge receipt of this Addendum in the space provided on the Bid 
Form.  Failure to do so may subject the Bidder to disqualification. 
 
4.1 SCHEDULE CHANGES – There are no changes to the schedule per this Addendum. The 

current schedule is the revised schedule issued with Addendum #2.  
 
4.2 Contractor Questions #6 and #7 - Please find attached the list of Owner provided and 

Contractor installed items. 
 
4.3 For details D5/AE501, B2/AE502 and B3/AE502: The 2”x2” Steel Post is to be welded to the 

3/8” base plate with a 3/16” single fillet weld-all-around. 
 
4.4 All millwork must be delivered to the space and allowed 72 hours for the temperature to 

stabilize prior to installation. 
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4.5 Contractor Questions #8 and #9 - Wilkinson Electrical was the sub-contractor responsible 

for the electrical portion of the original construction. Utah Controls was the sub-contractor 
to Wilkinson Electrical that installed the work in specification sections 16724 - Access 
Control Systems, 16725 - Duress Alarm System, 16760 - Intercommunications System, and 
16782 - Video Surveillance System.  
Utah Controls is under contract to maintain the systems.  
Phone (801) 990-1950 
Fax (801) 990-1955 
 
Mountain Alarm is under contract to monitor the alarm systems and contact the County 
Sheriff. Bidding Contractors are not to contact Mountain Alarm. 

 
 The Contractor awarded this project must coordinate installation, programming and the 
 initialization of these systems with the DFCM onsite personnel, Utah Controls and 
 Mountain Alarm.  
 
4.6 Contractor Question #13 – Contractor shall install welded wire fabric in the lightweight 

concrete. The installation shall conform to the Wire Reinforcement Institute’s Structural 
Welded Wire Reinforcement Standard Manual of Practice.  
Fabric shall be 4x4–W2.0x W2.0 and embedded a minimum of 1” from any surface. 

 
4.7 Contractor Question #14 – The EPS foam under the raised concrete platform work shall 

meet the following minimum requirements;  
  Density: 1.5 – 2.0 pcf. 
  Flame spread: ASTM E 84, 25 or less 
  Smoke Developed: ASTM E 84, 450 or less. 
   

 
End of Addendum #4 



Symbol Mark Description # Required Provided Room # Sheet Ref.

VM-1 Holding Cell Light 6* 7 3201 A2-EL101
One that is required is installed, 2 each of the lights provided are attic stock for the owner.

VM-2 Holding Cell Entry Light 2 2 3201 - Entries A2-EL101

Cabinet Judges Robe Cabinet 2 2 3505 & 3506 C1-AE200A

Not Assigned
Holding Cell Combination Water 
Closet / Sink - Type 1 3 3 Holding Cells 1-PL107

Not Assigned
HC Holding Cell Combination 
Water Closet / Sink - Type 2 1 1 HC Holding Cell 1-PL107

Flush Valves
Holding Cell Concealed Water 
Closet Flush Valves 4 4 Not Shown Not Shown

Faucet Valves
Holding Cell Concealed Sink 
Mixing Valves 4 3 Not Shown Not Shown

Not Assigned
2 x 2 Steel Support Posts - 
Approx. 30" height 7 3309 Various
Contractor to verify height and usable location.

Awarded Contractor shall relocate all of the existing millwork attic stock in Courtroom 33 into the adjacent Courtroom shell 
space.

All of the required doors are Owner provided and are on site. The frame for door 3111A shall be contractor provided, all other 
door frames are Owner provided and are on site.

Schedule of Owner Provided - Contractor Installed Items

Courtroom No. 33 Build-Out
DFCM Project No. 06073150

West Jordan Third District Court


